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S U P P L E M E N T A L   S P E C I F I C A T I O N 

AMENDMENT TO SECTION 105 -- CONTROL OF THE WORK 

AMENDMENT TO SECTION 105.02 -- PLANS AND WORKING DRAWINGS 

Amend 105.02 to read: 

105.02 Plans and Working Drawings.  Plans typically include lines, grades, typical sections, 
cross sections or site plans with contours, location and details of structures and a summary of items 
appearing on the Proposal.  The approved plans on file at the Department will show the location, detail, 
and dimensions of the work. 

Plans shall be supplemented by Contractor prepared working drawings as found necessary to 
control the Work and its prosecution.  Working drawings consisting of details that are not included in 
the Plans but required for the Work shall be furnished to the Department.  Manufacturer's engineering 
data for prefabricated material, including that for falsework and forms, shall be furnished with each set 
of working drawings. 

The Contractor shall submit to the Engineer for approval or documentation the required Working 
Drawings.  Copies of any calculations required to prepare the Working Drawings shall be furnished with 
the drawings.  Working Drawings shall be submitted in the same units as the project or dual units with 
metric (SI) unit followed by the English unit in parentheses.  The Working Drawings shall be furnished 
well in advance of the Work to allow the Engineer time to review or distribute the working drawings.  
Any work done or materials ordered for work shown on the working drawings prior to approval or 
distribution of the drawings shall be at the Contractor's risk. 

Add the following as the fourth paragraph of 105.02: 

Working drawings submitted for approval shall include, but not be limited to; the following: 
shop fabrication drawings (3 sets), 
bending diagrams when required for reinforcing steel (3 sets), 
erosion control plans (4 sets), 
 

or any other working drawings for approval required by the Contract.  The Contractor shall submit the 
required sets of working drawings for approval to the Engineer for review.  The Engineer will be 
allowed up to fifteen (15) working days for review of each submission.  If the Engineer has not 
responded to the Contractor after fifteen working days, the Contractor shall contact the Engineer to 
inquire about the status of the submittal.  If the Engineer requires more time for review, the delay will be 
considered a noncompensable Delay, and the Contract Time will be extended in accordance with 
108.07.  Each resubmission including requests for additional information will be treated as a new 
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submission and will require up to fifteen (15) working days for review by the Engineer.  The fifteen 
working days will begin upon arrival at the Bureau of Construction’s main office.  The review will be 
considered complete when the date and status has been placed on the submittal.  One set of the 
drawings will be returned to the Contractor marked approved or with corrections to be made.  After 
approval has been given, the Contractor shall supply the Engineer with six sets, or seven sets if a design 
consultant is involved in the project, of the revised Working Drawings. 

Amend the fourth paragraph to be the fifth paragraph and to read: 

Working drawings submitted for documentation shall include, but not be limited to; the following: 
Progress Schedules, 
temporary bridge plans, 
removal of existing bridge structure plans, 
cofferdam plans, 
water diversion structure plans, 
plans of precast elements to be designed by the Contractor, 
erection plans, 
temporary support systems, 
falsework plans, 
scaffolding plans and bridge analysis, 
detour plans, 
sign structure plans, 
traffic signal poles and mast arm plans, 

or any other working drawings for documentation required by the Contract.  Working Drawings for 
documentation shall be prepared, stamped and signed by a Licensed Professional Engineer licensed in 
the State of New Hampshire.  The Contractor shall submit five sets of working drawings for 
documentation to the Engineer for distribution a minimum of fifteen working days prior to commencing 
work shown on the working drawings.  Working drawings for documentation will be placed in the 
Department’s project files as a record of the Contractor’s method of operation.  The Department 
reserves the right to comment to the Contractor regarding the content of the various working drawings. 

The Contract price will include the cost of furnishing all Working Drawings. 

Amend the sixth paragraph to be the seventh paragraph and to read: 

The Engineer's approval or distribution of the Contractor's Working Drawings will not relieve the 
Contractor from responsibility under the Contract for errors in dimensions, incorrect fabrication and 
erection processes, design requirements specified or successful completion of the Work. 


